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Marking Scheme 
MODULE A – AIRCRAFT AND SYSTEM INSPECTION LINE MAINTENANCE MARKS 

A1 - Preparation 20 

A2 – Perform 100-hour airframe progressive inspection 

A3 – Verifications of Inspection by Experts 

A4 – Close up and documentation 

 

Instructions to Competitors 
You report for Line Maintenance work, and your supervisor has assigned you an aircraft to perform the 100-
hour airframe progressive inspection for events 1, 2, 3 and 4. 

You are to review logbook and ensure that all applicable Scheduled and Special Inspections, if any, are 
accomplished and documented in the respective Task Cards. 

Hand-over to next shift instructions 
You are to prepare a written hand over of the aircraft, in the Task Card(s), to the next shift Authorised 
Personnel to complete the 100-hour airframe progressive inspection for the following: 

• “Ground Run”, in steps 1 to 4, as required in Events 1, 2, 3 and 4.  
• Event 2 “POWERPLANT”:  

• Item 13: Verify operation of engine N1 control. 
• Item 14. Verify operation of engine N2 control. 

• Event 4 “Electrical”, line 3 “Verify operation of the pitot tube heating system”. 
• All necessary rectifications, if any. 
• Release aircraft for service. 

Important 
• Do not remove or dismantle any parts of the helicopter without checking with Experts.   

• Example: Do not “Remove main rotor blade leading edge erosion protection tape”. (Zone 1 “Main Rotor 
System” step 3) 

• Opening of panels and fairings for inspection is required as per manual. 

• Ensure that all tasks performed are certified in the Task Cards and that all outstanding tasks are recorded in 
the Task Cards as handover for the next shift Authorised Personnel. 

• Maintenance steps and ladders must not come in contact with the aircraft. 
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Introduction to Test Project module A 
INTRODUCTION TO TEST PROJECT MODULE A 

NAME (FIRST) (LAST) 

COUNTRY  Date: dd/mmm/yyyy 

START TIME  END TIME 

Introduction  

To assess the Competitors’ ability to carry out an aircraft inspection in accordance with aircraft maintenance 
manual instructions and airworthiness worthiness requirements. 

Time  

allotted 

2.5 hours  

Description of tasks 

1 Perform 100-hours Airframe Progressive Inspection for events 1, 2, 3 and 4 as per Aircraft 
Maintenance Manual and “Instructions to Competitors”. 

2 Record defects found in TASK CARD 1   

Note: Record defects that affect airworthiness. Minor corrosion and aesthetic degradation (e.g. 
paintwork) need not be recorded.  

3 Review logbook and ensure all applicable Scheduled and Special Inspections are accomplished. 

4 Restore aircraft to original configuration 

5 Submit Task Cards to Experts upon completion of Inspection and Documentation. 

6 Verification of Competitor’s Inspection by the Experts. 

Reference 

Bell 206 Maintenance Manual  
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TASK CARD 1 
From 
Technical Log 

Technical log # Page  
 

100-hour airframe progressive 
inspection as per AMM 

Aircraft Regn 
 

Reported by 

  Date dd/mmm/yyyy 

 

S/N MAINTENANCE REQUIRED/DEFECT DESCRIPTION RESOLUTION RESOLVED 
BY/DATE 

        

        

        

        

    

    

Certifies that the work specified except as otherwise specified 
was carried out in accordance with the requirement of the Air 
Navigation Act and in respect to that work the 
aircraft/engine/aircraft component is considered ready for 
release to service. 

 (signature) 

 

Certified by (Signature) 
Date: dd/mmm/yyyy 
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TASK CARD 1 
From 
Technical Log Technical log # 

Page  
 

100-hour airframe progressive 
inspection as per AMM 

Aircraft Regn 
 

Reported by 

  Date dd/mmm/yyyy 

 

S/N MAINTENANCE REQUIRED/DEFECT DESCRIPTION RESOLUTION RESOLVED 
BY/DATE 

        

        

        

        

        

    

Certifies that the work specified except as otherwise specified 
was carried out in accordance with the requirement of the Air 
Navigation Act and in respect to that work the 
aircraft/engine/aircraft component is considered ready for 
release to service. 

 (signature) 

 

Certified by (Signature) 
Date: dd/mmm/yyyy 
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TASK CARD 1 
From 
Technical Log Technical log # Page  

 

100-hour airframe progressive 
inspection as per AMM 

Aircraft Regn 
 

Reported by 

  Date dd/mmm/yyyy 

 

S/N MAINTENANCE REQUIRED/DEFECT DESCRIPTION RESOLUTION RESOLVED 
BY/DATE 

        

        

        

        

        

    

Certifies that the work specified except as otherwise specified 
was carried out in accordance with the requirement of the Air 
Navigation Act and in respect to that work the 
aircraft/engine/aircraft component is considered ready for 
release to service. 

 (signature) 

 

Certified by (Signature) 
Date: dd/mmm/yyyy 
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AIRCRAFT TECHNICAL LOG 
REGISTRATION # CAPTAIN Samson PAGE SEQUENCE 

  (Expert to fill) SIGNATURE Samson 123456 

FL
IG

H
T 

D
ET

A
IL

S LEG DATE TIME UP (UTC) TIME DOWN (UTC) AIRTIME FROM TO 

1 24.09.2026 13:00 14:00 01:00 STN 1 STN 2 

2 24.09.2026 15:30 16:45 01:15 STN 2 STN 3 

TIME TOTAL TIME B/F FLIGHT 1000 TOTAL AIRTIME 02:15 TOTAL TIME 1002.15 

D
EF

EC
T/

M
A

IN
T 

Nil defect 

REPORTED BY 

Samson  

 
 

WORK ORDER SUMMARY # If applicable  DATE: 24.09.2026  

R
ES

O
LU

TI
O

N
 

 

RESOLVED BY  

(Signature) 

 
 
 
 

DATE: dd/mmm/yyyy  

P/N  DEFERRAL #  ☐ Function Check 
Independent 

Check 
accomplished 

before 
Maintenance 

Release by 

Certifies that the work specified except as 
otherwise specified was carried out in 

accordance with the requirement of the Air 
Navigation Act and in respect to that work the 
aircraft/engine/aircraft component is considered 

ready for release to service 

 

S/N ON  MEL  ☐ Leak Check  

S/N OFF  CAT A/B/C/D/P ☐ Independent 
Check Signature 

Date 
(Signature) 

Date 

 

BATCH #  ☐ Others  
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